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WBS TAG# SOURCE LOAD PRICE 
1.8.3.1 MUA-LN-01 FE-1MCC1 Linac Water Pump $ 1,175.00 
1.8.3.4 RF-12 5MCCA LVL 3 Off Rtn Fn 1,175.00 
1.8.3.6 MUA-RG-01 RN-1MCC1 HEBT Tunnel Makeup Air 3,035.00 
1.8.3.6 MUA-RG-02 RN-1MCC1 HEBT Tunnel Makeup Air 3,035.00 
1.8.3.7 MUA-TA-01 3EPD1 Target Makeup Air 1,442.00 
1.8.3.7 MUA-TA-02 3EPD1 Target Makeup Air 1,442.00 
1.8.3.7 MUA-TA-03 3EPD1 Target Makeup Air 1,409.00 
1.8.3.7 MUA-TA-04 3EPD1 Target Makeup Air 1,409.00 
1.8.3.11 P-CU-05 CU-SS3-SWGR Tower Water Pump  21,757.00 
1.8.3.11 P-CU-06 CU-SS3-SWGR Tower Water Pump  21,757.00 
1.8.3.11 P-CU-07 CU-SS3-SWGR Tower Water Pump  21,757.00 
1.8.3.11 P-CU-08 CU-SS3-SWGR Chilled Water Pump  21,757.00 
1.8.3.11 P-CU-10 CU-SS2-SWGR Chilled Water Pump  15,838.00 
1.8.3.11 P-CU-11 CU-SS2-SWGR Chilled Water Pump  15,838.00 
1.8.3.11 P-CU-12 CU-SS2-SWGR Chilled Water Pump  15,838.00 
1.8.3.11 P-CU-13 CU-SS2-SWGR Chilled Water Pump  15,838.00 
1.8.3.11 P-CU-01 CUB-MCC Condenser Water Pump  12,718.00 
1.8.3.11 P-CU-02 CUB-MCC Condenser Water Pump  12,718.00 
1.8.3.11 P-CU-03 CUB-MCC Condenser Water Pump  12,718.00 
1.8.3.11 P-CU-04 CUB-MCC Condenser Water Pump  12,718.00 
1.8.3.11 CT-CU-01 CU-2DP1 Cooling Tower Fan   7,063.00 
1.8.3.11 CT-CU-02 CU-2DP1 Cooling Tower Fan   7,063.00 
1.8.3.11 CT-CU-03 CU-2DP1 Cooling Tower Fan   7,063.00 
1.8.3.11 CT-CU-04 CU-2DP1 Cooling Tower Fan   7,063.00 
1.8.3.14 AH-CL-5 BIMCCA Bi-gallery AH Sup. Fan  2,205.00 
1.8.3.14 AH-CL-6 BIMCCA Bi-gallery AH Sup. Fan  1,442.00 
1.8.3.14 AH-CL-10 BIMCCA Locker Room Sup Fan  1,442.00 
1.8.3.14 AH-CL-13 BIMCCA Plant Shop AH Sup Fan  1,666.00 
1.8.3.14 RF-15 BIMCCA BI-gallery AH Rtn Fan  1,175.00 
1.8.3.14 RF-16 BIMCCA Café AH Rtn Fan  1,175.00 
1.8.3.14 RF-5 BIMCCA Control Room Fan 1,175.00 
1.8.3.14 RF-1 BIMCCA Locker Room AH Rtn Fan 1,175.00 
1.8.3.14 AH-CL-16 3MCCA Dry Lab AH Sup Fan 3,655.00 
1.8.3.14 AH-CL-17 3MCCA Dry Lab AH Sup Fan 3,655.00 
1.8.3.14 AH-CL-18 3MCCA Wet Lab AH Sup Fan 3655.00 
1.8.3.14 AH-CL-19 3MCCA Wet Lab AH Sup Fan 4,843.00 
1.8.3.14 AH-CL-20 3MCCA Wet Lab AH Sup Fan 4,843.00 
1.8.3.14 RF-2 3MCCA Wet Lab AH Sup Fan 1,666.00 
1.8.3.14 RF-3 3MCCA Wet Lab AH Sup Fan 1,666.00 
1.8.3.14 RF-4 3MCCA Dry Lab Rtn Fan 1,666.00 
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WORK TO BE PERFORMED    
The Subcontractor shall provide all supervision, material, equipment, and transportation necessary to perform work in 
accordance with the Summary of Work (Section E), Specifications and Drawings (Section G), and all other terms and 
conditions of the subcontract. Offerors shall refer to “Special Notes”, pertinent to pricing and completion of this form. 
The scope of work involves coordination of work under separate directed CM subcontracts, CM directed procurement 
of specific materials and equipment and CM furnished Equipment (CM-FE) to be provided by the CM. 
 
Offeror shall provide under it’s proposed price to execute and complete all work and related activities in an effective 
manner to meet all Milestone Completion Schedule requirements within 764 calendar days after Notice To Proceed.   
The CM shall issue the Notice To Proceed within 14 calendar days after anticipated subcontract award. The CM’s 
scheduled completion Date is August 08, 2004.  
 
Offeror must complete all entries on the pricing schedule as requested to be considered for evaluation and award. 
 
Offeror agrees that the proposed rates as awarded under CLIN 001, 005, 006 and 007 shall also apply to all extra 
work/change orders issued under this subcontract, except those markup rates provided for CLIN 008 shall apply as 
specified in Special Note No. 8. 
 
CLIN 001 - Target Building General Construction Project. Conventional Facilities (CF) Building, Equipment,  
Instrumentation and Materials.  Pricing is exclusive of any other pricing provided in CLINs 002 thru 008. 
 

A Site Preparation $________________________ 

B Mobilization Cost (Note1) $________________________ 

C Materials  (Note 2) $________________________ 

D Equipment (Note 2) $________________________ 

E Labor ( Note 2)  

 (a) Labor (Base Wages + Fringes) $________________________ 

 (b) Labor Burden ____% of (a)  $________________________ 

F Other Direct Cost $_______ _________________ 

G Subtotal ((A thru F) $________________________ 

H Overhead (_____%), of line G. $________________________ 

I Profit (_________%), of line G. $________________________ 

J Subtotal (A-I) $________________________ 

K Cost of Bond (_____%) of line J $________________________ 

L Subtotal 001 (A thru K) $________________________ 
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